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DETERMINATION AND FINDINGS
FOR A
SOLE SOURCE PROCUREMENT

CONTRACT NO: DCKA-2018-S-0056

CAPTION: Construction Management and Inspection Services for Green Infrastructure
Construction

PROPOSED CONTRACTOR: KCI Technologies, Inc. (KCI)

PROGRAM AGENCY: District Department of Transportation

AUTHORIZATION: D.C. Official Code 82-354.04, 27 DCMR 1304 and 1700, 27DCMR
1701

1. MINIMUM NEED:

The District Department of Transportation (DDOT) has an ongoing need for the Contractor to
continue with construction management and inspection services for Green Infrastructure construction
project for a period of 570 days after award of this sole source contract.

ESTIMATED REASONABLE PRICE:
The estimated fair and reasonable price is $479,029.83.

FACTS WHICH JUSTIFY SOLE SOURCE PROCUREMENT:

A. KCI has provided construction management and inspection services for the Green Infrastructure
construction project since January, 2017.

B. DDOT has received a grant award and local funding to design two additional projects not part of
the original scope of work issued to KCI. The two projects, Oregon Watershed Green Streets and
Ledroit Park Phase are in final design and will be ready for construction under the Green
Infrastructure construction contract in May 2018. The construction management and inspection
services provided by KCI are needed to assist during the construction period and final close out of
these additional tasks. The continued services from KCI are needed through December 2019.

C. KCI has an intimate knowledge of the project and DDOT procedures and processes. Their
familiarity with the project has supported the project from the beginning of the construction to
date. KCI is managing five task orders under the Green Infrastructure construction contract and
has knowledge of the specific of Department of Energy and Environment reporting requirements.

D. KCI has demonstrated itself to be a responsible Contractor and has the resources and personnel to
continue to perform the required work in a manner satisfactory to the District. KCI has existing
personnel and resources currently in place, to continue the needed service.

E. Re-competing the contract would likely cause the construction to be halted, resulting in
demobilization and later remobilization costs from the construction contractor.
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F. Itis not feasible that another contractor could, following a competitive effort, complete the
additional needed services without adding significant time and cost to the District.

G. These services were originally competed as a Request for Qualifications and three vendors were
evaluated. KCI was the selected vendor. The additional inspection services were not funded at
the time the original work was issued to KCI as grant award funding is not provided until design
is complete.

H. For the above stated reasons no market survey was conducted.

4. CERTIFICATION BY CONTRACT SPECIALIST

I hereby certify that the above findings are correct and complete to the best of my knowledge.

Date Jeralyn Johnson
Contract Specialist

5. CERTIFICATION BY CHIEF ENGINEER
I hereby certify that the above findings are true, correct and complete.

Date Dawit Muluneh P.E., Chief Engineer
Infrastructure Project Management Division
District Department of Transportation

6. CERTIFICATION BY AGENCY HEAD

I hereby certify that the above findings are true, correct and complete.

Date Jeff Marootian, Director
District Department of Transportation
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7. CERTIFICATION BY CONTRACTING OFFICER

I have reviewed the above findings and certify that they are sufficient to justify the use of the
sole source method of procurement under the cited authority. I certify that the notice of intent
to award a sole source contract was published in accordance with Section 404(c) of the
District of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code §2-
354.04) and that no response was received. | recommend that the Chief Procurement Officer
approve the use of the sole source procurement method for this proposed contract.

Date William Sharp
Chief Contracting Officer

DETERMINATION

Based on the above findings and in accordance with the cited authority, | hereby determine that it is
not feasible or practical to invoke the competitive solicitation process under either Section 402 or 403
of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371; D.C.
Official Code § 2-354.02 or 2-354.03). Accordingly, | determine that the District is justified in using
the sole source method of procurement.

Date George A. Schutter, 111
Chief Procurement Officer



